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AT END OF WORKZONE, SHIFT TRAVEL LANES BY
TAPERING LANE WIDTHS FROM TEMPORARY WORK
ZONE WIDTHS OF 117 TO EXISTING (27

AT A TAPER RATE OF 70:!. SEE GA STD 4860 FOR
END TREATMENT OF TEMPORARY CONCRETE BARRIER.
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NHS-M002-00(43%) 59 314 :
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FINPROJECTS\2005 JBT\TOB-8E\DESIGN\DBN\EB24 345 TELDON
FAPROJECTS\2085 JBT\T08-85\DESIGN\DGN\BB2434SIGN.DGN

FAPROJECTS\2068 JBT\TOS-8S \DESIGN\DBN\RR2434 TOPO.LDGN
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DRAWING 19-05
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EVTSTING RW ( APPROX. )

STAGE A
(BEGIN PROJECT TO JUST NORTH SR 154)

TRAFFIC TO SHIFT FROM 117 LANE FPOSITION
TO EXISTING LANES

PLACE TEMPORARY BARRIER BETWEEN TRAVEL
LANES & WORK ZONES AND PROTECT ENDS iN
ACCORDANCE WITH GA STD 4960.

CONSTRUCT OUTSIDE TEMPORARY ASPHALT
PAVEMENT, GRADING & DRAINAGE
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\PROJECTS\ 2085 JET\T08-85\DESIGN\DGN\BE2434UTLE.DON
\PROJECTS\2085 JBT\TUE-B5\DESIGN\DGN\BE2434LIMT.DCN
\PROJECTS\2085 JBT\TO8-85\DESIGN\DCNVER2434DRNG.DEN
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NPROJECTSNZOEE JBTA\TO8-85\DESIGN\DSN\BB2434MAIN.DON

g

TRAFFIC THIS STAGE

STAGE | CONSTRUCTION
STAGE 2 CONSTRUCT!ION
STAGE 3 CONSTRUCTION
STAGE 4 CONSTRUCT!ON

ENGINEERS & CUOUNSULTANTS

(678) 461-3511 0 100

REVISION DATES

STATE OF GEORG[A
DEPARTMENT OF TRANSPORTAT|ON

OFF ICE :

1255 CANTON STREET, SUITE 6 e SCALE IN FEET

ROSWELL, GEORGIA 30075 —— .

STAGING PLAN
STAGE 1A

DRAWING No.




